

**DESIGN/BUILD CONSTRUCTION PROJECT FORECAST FOR NC MILITARY INSTALLATIONS**

*A Project of the North Carolina Military Business Center*

Delivery	Project	Location	Fiscal Year	CCL Estimate (\$000)	Comments	1390/1391 Available	1390/1391 Location	Source of Info
DBB	P1304 Military Working Dog Kennel Relocation	Camp Lejeune	2010	\$8,370	Lowest Price Technically Acceptable/Slated for 8(a) MAC	Y	Navy 2010	PB10
DBB	P1331 Naval Hospital Renovation & MRI Addition	Camp Lejeune	2010	\$57,900	Current Solicitation N40085-10-R-5305 (Unrestricted); Combined with P1857	Y	Navy 2010	NAVFAC Forum 2009
DBB	P311 Parallel Taxiway	Camp Lejeune	2010	\$17,870	Current Solicitation N40085-10-R-3238 (Unrestricted); Stand Alone BVSS Trade-Off Combined with P688 (FY10), P687 (FY11), and P683 (FY11)	Y	Navy 2010	NAVFAC Forum 2009
DBB	P688 Apron Expansion, Phase II	Camp Lejeune	2010	\$35,600	Current Solicitation N40085-10-R-3238 (Unrestricted); Stand Alone BVSS Trade-Off Combined with P688 (FY10), P687 (FY11), and P683 (FY11)	Y	Navy 2010	NAVFAC Forum 2009
DB	P004, Motor Transportation/Comm Maintenance Facility	Camp Lejeune	2011	\$16,070	under evaluation	Y	FY11 Navy MILCON	PB11
DBB	P1246 EOD Addition - 2nd Marine Logistics Group	Camp Lejeune	2011	\$6,690	Slated for MAC - General; RFP Anticipated 5/11	Y	FY11 Navy MILCON	PB11
DB	P1256 Mess Hall Addition - Courthouse Bay	Camp Lejeune	2011	\$2,220	Slated for MAC - General; RFP Anticipated 06/11	Y	FY11 Navy MILCON	PB11
DBB	P1264 Utility Expansion - Hadnot Point may be package w/ P1265	Camp Lejeune	2011	\$50,880	Stand Alone Single Phase Price Performance Trade-Off; RFP Anticipated 5/11 UNDER EVALUATION	Y	FY11 Navy MILCON	PB11
DBB	P1265 Utility Expansion - French Cree 5/11 may be package with P1264	Camp Lejeune	2011	\$50,500	Stand Alone Single Phase Price Performance Trade-Off; RFP Anticipated 5/11 UNDER EVALUATION	Y	FY11 Navy MILCON	PB11
DB	P683 Hangar	Camp Lejeune	2011	\$63,500	Current Solicitation N40085-10-R-3238 (Unrestricted); Stand Alone BVSS Trade-Off Combined with P688 (FY10), P687 (FY11), and P683 (FY11) UNDER PROTEST	Y	FY11 Navy MILCON	PB11
DB	P687 Maintenance Hangar (HMLA)	Camp Lejeune	2011	\$64,580	Current Solicitation N40085-10-R-3238 (Unrestricted); Stand Alone BVSS Trade-Off Combined with P688 (FY10), P687 (FY11), and P683 (FY11) UNDER PROTEST	Y	FY11 Navy MILCON	PB11
DB	P1322 BEQ Wallace Creek North	Camp Lejeune	2011	\$51,660	Combined with P1323 and P1249; Stand Alone 2-Phase Price Performance Trade-Off; RFP Anticipated 9/10 bids due 18 Apr UNDER PROTEST	N	N/A	N/A
DBB	P1043 Water Treatment Facility, Hadnot Point	Camp Lejeune		\$43,100	Project pushed to out year	N	N/A	ACEC 2008
UNK	PN 1253 2nd Combat Engineer Maintenance / Ops Complex	Camp Lejeune	2012	\$75,214		Current	FY12 Navy MILCON	PB12
UNK	PN 138 Bachelor Enlisted Quarters - Wallace Creek	Camp Lejeune	2012	\$27,439		Current	FY12 Navy MILCON	PB12
UNK	PN 1383 Base Entry Point and Road	Camp Lejeune	2012	\$81,008		Current	FY12 Navy MILCON	PB12
UNK	PN 705 Aircraft Maintenance Hangar and Apron	Camp Lejeune	2012	\$69,511		New	FY12 Navy MILCON	PB12
UNK	PN 710 Ordnance Loading Area Addition	Camp Lejeune	2012	\$9,419		Current	FY12 Navy MILCON	PB12

**DESIGN/BUILD CONSTRUCTION PROJECT FORECAST FOR NC MILITARY INSTALLATIONS**

*A Project of the North Carolina Military Business Center*

Delivery	Project	Location	Fiscal Year	CCL Estimate (\$000)	Comments	1390/1391 Available	1390/1391 Location	Source of Info
DBB	P1883 Base Entry Point and Road Access	Camp Lejeune	2012	\$81,000,000	Stand alone Contract - Anticipated RFP 9/15/11 anticipated award date 12/20/11	Current	N/A	NAVFAC
DBB	P 1285 - SOF Armory Facility Expansion	Camp Lejeune	2012	\$6,670,000	low price technically acceptable – anticipated RFP date 12/6/11 and anticipated award date 1/31/12	Current	N/A	NAVFAC
DB	P 1253 -2 <sup>nd</sup> Combat Engineer Maintenance/Ops Center	Camp Lejeune	2012	\$75,214,000	DB Stand alone BVSS two step, RFP anticipated RFP date 11/18/11 anticipated award date 3/30/12	Current	N/A	NAVFAC
DBB	P705 – Aircraft Maintenance Hangar and Apron	Camp Lejeune	2012	\$69,511,000	DB DVSS Two Step anticipated RFP date 12/16/11 anticipated award date 5/31/12	Current	N/A	NAVFAC
DBB	P-710 Ordnance Loading Area Addition	Camp Lejeune	2012	\$9,419,000	DBB Stand alone BVSS Two Step anticipated RFP date 12/16/11 anticipated award date 5/31/12	Current	N/A	NAVFAC
DBB	P-30 Squad Battle Course	Camp Lejeune	2012	\$16,821,000	DBB Stand alone RFP low price technically acceptable, anticipated RFP date 3/22/12 and anticipated award date 6/29/12	Current	N/A	NAVFAC
DBB	P138 – Bachelor Enlisted Quarters	Camp Lejeune	2012	\$27,439,000	anticipated RFP date 3/30/12 and anticipated Award date 6/29/12 DBB Stand Alone Low price technically acceptable	Current	N/A	NAVFAC
UNK	PN 030 Squad Battle Course	Camp Lejeune	2012	\$16,821		Current	FY12 Navy MILCON	PB12
DBB	P146 Ordnance Magazines	Cherry Point	2010	\$13,420	Combined with P148; Slated for MAC - General; RFP Anticipated 6/10	Y	FY10 Navy MILCON	PB10
DBB	P148 Missile Magazine	Cherry Point	2011	\$12,360	Combined with P146; Slated for MAC - General; RFP Anticipated 6/10 waiting FY 11 dollars AWARDED DEC 10 TO SAUER, INC	Y	FY11 Navy MILCON	PB11
DBB	P176 Station Infrastructure Upgrades	Cherry Point	2011	\$5,230		Y	FY11 Navy MILCON	PB11
Land Acquisition	P164 Mariner's Bay Land Acquisition (Bogue)	Cherry Point	2011	\$3,780	Slated for 8(a) MAC - Award Projection 7/11	Y	FY11 Navy MILCON	PB11
UNK	PN 991 H-1 Helicopter Gearbox Repair & Test Facility	Cherry Point	2012	\$17,760		New	FY12 Navy MILCON	PB12
UNK	P991 – H-1 Helicopter Gearbox Repair & Test Facility	Cherry Point	2012	\$17,760,000	Stand alone contract – Low Price Technically Acceptable, anticipated RFP date 12/16/2011 anticipated award date 2/29/12	Current	N/A	NAVFAC
DBB	P-25 Replace Delaio Elementary School	MCAS New River	2012		Anticipated RFP date 4/19/12 and anticipated award date 8/31/12, DBB Stand Alone, Low Price Technically Acceptable	Current	N/A	NAVFAC
DBB	Lighting Protection System	MOTSU	2010	1,000 - 5,000	USACE Wilmington Project; Anticipated Advertisement 7/10	N	N/A	SAME
DBB	Security Towers	MOTSU	2010	1,000 - 5,000	USACE Wilmington Project; Anticipated Advertisement 7/10	N	N/A	SAME
DBB	Waterfront Facilities Maintenance Services	MOTSU	2010	500 - 1,000	USACE Wilmington Project; Anticipated Advertisement 7/10	N	N/A	SAME
DBB	High Point Readiness Center (ANG)	Army National Guard High Point	2011	\$1,551		Y	FY11 Army NG	PB11

**DESIGN/BUILD CONSTRUCTION PROJECT FORECAST FOR NC MILITARY INSTALLATIONS**

*A Project of the North Carolina Military Business Center*

Delivery	Project	Location	Fiscal Year	CCL Estimate (\$000)	Comments	1390/1391 Available	1390/1391 Location	Source of Info
UNK	PN 370899 Readiness Center Add/Alt	Army National Guard Greensboro	2012	\$3,700		Current	FY12 Army National Guard MILCON	PB12
UNK	PN 67466 Army Reserve Center/Land	Army Reserve Center Greensboro	2012	\$19,000		Current	FY12 Army Reserve MILCON	PB12
Design Build	One SDVOSB MATOC	Fort Benning	2012	\$100,000,000	2nd Qtr Solicitation			USACE
Design Build	Two Unrestricted Design Build MATOCs	Ft. Gordon TBUP/TCUP	2012	\$499,000,000	2nd Qtr Solicitation			USACE
UNK	PN TMKH083003 C-130 Flight Simulator	Pope Air Force Base	2012	\$6,000		New	FY12 Air force MILCON	PB12
DBB	Upgrade ASOS Facilities	Stanley County Airport	2011	\$2,000		Y	FY11 Air NG	PB11
DBB	PN 76130 Utility Monitoring (ECIP Project)	Fort Bragg	2011	\$500,000	Project pushed to out year	N	N/A	N/A
DBB	PN 76156 NRG Conversion (ECIP)	Fort Bragg	2011	\$6,000	Slated for HUBZone GC MATOC for NC/SC/GA (GC09-07)	N	N/A	N/A
DBB	PN 76158 Retro Commission (ECIP)	Fort Bragg	2011	\$1,200	8(a) Negotiated Sole Source	N	N/A	N/A
DB	PN 10081 Murray Elementary School Replacement	Fort Bragg	2011	\$18,916	Slated for GC MATOC (GC09-02 or GC09-03) Advertise date 15 Dec 11 (FY 12)	Y	FY11 DODEA	PB11
DB	PN 02051 McNair Elementary School Replacement	Fort Bragg	2011	\$19,850	Slated for GC MATOC (GC09-02 or GC09-03) Advertise date 15 Dec 11 (FY 12)	Y	FY11 DODEA	PB11
DBB	PN 66362 SOF C4 Facility	Fort Bragg	2011	\$36,942	Slated for GC MATOC (GC09-02 or GC09-03) scheduled award date before 30 Sept 11	Y	FY11 SOCOM	PB11
DBB	PN 66444 SOF Operational Communications Facility - JCU	Fort Bragg	2011	\$9,929	Slated for Unrestricted GC MATOC for NC (GC09-03) scheduled award date before 30 Sept 11	Y	FY11 SOCOM	PB11
DBB	PN 76511 SOF Joint Intelligence Brigade Building	Fort Bragg	2011	\$28,837	Slated for Unrestricted GC MATOC Primarily for SC/GA or Unrestricted GC MATOC for NC (GC09-02 or GC09-03) before 30 Sept 11 award date	Y	FY11 SOCOM	PB11
	PN 64484 SOF Operations Addition (Building M)	Fort Bragg	2011	\$14,232	Slated for "Open Market" ("C" Type), Unrestricted Price/Performance Trade-Off waiting for FY 11 dollarsexpect to be awarded before 30 Sept 11	Y	FY11 SOCOM	PB11
Adapt Build	PN 53555, Brigade Complex	Fort Bragg	2011	\$45,400	Slated to be divided on 3 Centers of Standardization (COS) MATOCs: COS Battalion (Unrestricted), COS Company Ops Facilities (Unrestricted), S DFAC NAO (Small Business) scheduled before end Sept 11 award	Y	FY11 Army MILCON	PB11
Adapt Build	PN 57317, Battalion Complex	Fort Bragg	2011	\$30,121	Slated to be divided on 2 Centers of Standardization (COS) MATOCs: COS Company Ops Facilities (Unrestricted), COS Battalion (Unrestricted) scheduled award before 30 Sept 11	Y	FY11 Army MILCON	PB11
Adapt Build	PN 64340, Brigade Complex	Fort Bragg	2011	\$22,969	Slated to be divided on 2 Centers of Standardization (COS) MATOCs: COS Company Ops Facilities (HUBZone),	Y	FY11 Army MILCON	PB11
DB	PN 63432, Brigade Complex	Fort Bragg	2011	\$35,943	Slated to be divided on 2 Centers of Standardization (COS) MATOCs: COS Tactical Equipment Maintenance Facilities (Unrestricted), COS Battalion HQ (Unrestricted) MAINTENANCE Portion was awarded only	Y	FY11 Army MILCON	PB11
Adapt Build	PN 67107, Vehicle Maintenance Shop (108th ADA Veh. Maint.)	Fort Bragg	2011	\$25,664	Slated for Centers of Standardization (COS) Unrestricted MATOC for Tactical Equipment Maintenance Facilities (TEMF) awarded 24 June 11	Y	FY11 Army MILCON	PB11

**DESIGN/BUILD CONSTRUCTION PROJECT FORECAST FOR NC MILITARY INSTALLATIONS**

*A Project of the North Carolina Military Business Center*

Delivery	Project	Location	Fiscal Year	CCL Estimate (\$000)	Comments	1390/1391 Available	1390/1391 Location	Source of Info
Adapt Build	PN 73947, Vehicle Maintenance Shop	Fort Bragg	2011	\$6,800	Slated for Centers of Standardization (COS) 8(a) MATOC for Tactical Equipment Maintenance Facilities awarded 29 June 11	Y	FY11 Army MILCON	PB11
UNK	PN 43335 NCO Academy	Fort Bragg	2012	\$42,000		Current	FY12 Army MILCON	PB12
UNK	PN 67711 Access Roads, Ph 2	Fort Bragg	2012	\$18,000		Current	FY12 Army MILCON	PB12
UNK	PN 69835 Unmanned Aerial Vehicle Maintenance Hangar	Fort Bragg	2012	\$54,000		Current	FY12 Army MILCON	PB12
UNK	PN 70751 Brigade Complex Facilities	Fort Bragg	2012	\$49,000		Current	FY12 Army MILCON	PB12
UNK	PN 76958 Battle Command Training Center	Fort Bragg	2012	\$23,000		Current	FY12 Army MILCON	PB12
UNK	PN 70351 Hospital Alteration (Grow the Army)	Fort Bragg	2012	\$59,000		Current	FY12 Army MILCON	PB12
UNK	PN 60272 SOF Communications Training Facility / USAJFKSWCS	Fort Bragg	2012	\$10,800		Current	FY12 SOCOM	PB12
UNK	PN 69758 SOF Brigade HQ Facility/95th CA (Located at Old ASP Area)	Fort Bragg	2012	\$19,000		Current	FY12 SOCOM	PB12
UNK	PN 71224 SOF Admin -- Company Ops, Ph 2 / 4th MISOG	Fort Bragg	2012	\$26,000		Current	FY12 SOCOM	PB12
UNK	PN 60821 SOF Squadron HQ Addition	Fort Bragg	2012	\$11,000		Current	FY12 SOCOM	PB12
UNK	PN 76364 SOF Battalion Ops Complex / 3d SFG (Located at Old ASP Area)	Fort Bragg	2012	\$41,000		Current	FY12 SOCOM	PB12
UNK	PN 69458 SOF Battalion Ops Complex / 4th MISOG	Fort Bragg	2012	\$23,478		Current	FY12 SOCOM	PB12
UNK	PN 69277 SOF Access Control Point / SOTF	Fort Bragg	2012	\$2,300		Current	FY12 SOCOM	PB12
UNK	PN 76373 SOF USASOC HQ Annex / USASOC	Fort Bragg	2012	\$12,000		Current	FY12 SOCOM	PB12
Design Build	One Unrestricted Design Build Paving SATOC	Fort Bragg	2012	\$100,000,000	2nd Qtr Solicitation			USACE
UNK	Dependent Schools Office	Fort Bragg	2012	\$3,000		Current	N/A	PB12
UNK	AAFES FORSCOM Express with Food	Fort Bragg	2012	\$1,499		Current	N/A	PB12
Bid Build	Unrestricted Design Build/Design Bid Build MATOC	UNK	2012	\$499,000,000	July Solicitation		FY12 SOCOM	USACE
Design Build	Two 8(a) Design Build SATOC	UNK	2012	\$100,000,000	2nd Qtr Solicitation			USACE
UNK	Six Unrestricted Full Service AE Design	UNK	2012	\$12,000,000	Solicitation TBD			USACE
UNK	Two Restricted Full Service AE Design	UNK	2012	\$4,500,000	Business Standard and Solicitation TBD			USACE
UNK	Four Unrestricted Full Service Installation Specific AE Design	UNK	2012	\$12,500,000	Solicitation TBD			USACE

**DESIGN/BUILD CONSTRUCTION PROJECT FORECAST FOR NC MILITARY INSTALLATIONS**

*A Project of the North Carolina Military Business Center*

Delivery	Project	Location	Fiscal Year	CCL Estimate (\$000)	Comments	1390/1391 Available	1390/1391 Location	Source of Info
UNK	Two Restricted Full Service Installation Specific AE Design	UNK	2012	\$4,500,000	Business Standard and Solicitation TBD			USACE
UNK	One SB Environmental Services MATOC	UNK	2012	\$45,000,000	2nd Qtr Solicitation			USACE